

**AIP No:** \_\_\_\_\_

## ATTACHMENT B. SUMMARY OF FORCE ACCOUNT COSTS

Date: \_\_\_\_\_

### Project Description and Location:

[illegible]

**AIP No:** \_\_\_\_\_

**ATTACHMENT B.**  
**SUMMARY OF FORCE ACCOUNT COSTS**

Date: \_\_\_\_\_

### Project Description and Location:

[illegible]

AIP No: \_\_\_\_\_

**ATTACHMENT B.  
SUMMARY OF FORCE ACCOUNT COSTS**

Date: \_\_\_\_\_

**Project Description and Location:**

	Design Group Chief \$0.00	Project Manager \$0.00	Engineer Assistant \$0.00	Drafting \$0.00	Survey \$0.00	Materials \$0.00	Clerical \$0.00	Misc. \$0.00	Total Hours	Total Cost per Item
<b>C. Design Phase</b>  Conduct Geotechnical Investigations Conduct Laboratory Testing Conduct Site Surveys Prepare Engineering Design Report Prepare Plans and Specifications  Travel Per diem Supplies  Total Hours and Cost for Design Phase										

**AIP No:** \_\_\_\_\_

**ATTACHMENT B.**  
**SUMMARY OF FORCE ACCOUNT COSTS**

Date: \_\_\_\_\_

### Project Description and Location:

[illegible]

AIP No: \_\_\_\_\_

**ATTACHMENT B.  
SUMMARY OF FORCE ACCOUNT COSTS**

Date: \_\_\_\_\_

Project Description and Location:

	Const. Chief \$0.00	Project Manager \$0.00	Engineer Assistant \$0.00	Resident Engineer \$0.00	Materials \$0.00	Drafting \$0.00	Survey \$0.00	Clerical \$0.00	Total Hours	Total Cost per Item
<b>E. Construction Phase</b>										
Conduct Preconstruction Conference										
Prepare Const.Management Plan										
Review Materials Submittals										
Provide Construction Staking										
Provide Resident Inspection										
Prepare Daily/Weekly Reports										
Prepare Periodic Payment Requests										
Conduct Acceptance and Quality Control Testing										
Conduct Final Inspection										
Prepare Final Close-out Documents										
Prepare Record Drawings										
Travel										
Per diem										
Supplies										
Total Hours and Cost for Construction Phase										
<b>TOTAL COST AND HOURS FOR FORCE ACCOUNT SERVICES</b>										